BRUHAT BANGALORE MAHANAGARA PALIKE

No: EE (Project)/Ynk Zone/WO/ 20 /18-19

Office of the Executive Engineer,
Project Division, Yelahanka Zone,
NH-7 Road, Bangalore-92,
Date: 30/10/2018

WORK ORDER

To,
Sri.C.N.S Murthy
#12, 3rd Cross, S.V.G.N.S.S Layout,
3 rd Stage, 4th Block, Basaveshwaranagar,
Bangalore-560 079

Sir,

Sub: - Tender for the work of **"Balance works for the construction of Additional classroom, Toilet and upgradation of existing 1st and 2nd floor Yelahanka Govt Degree College Yelahanka in Ward No. 01"**

Ref: - 1) Tender Notification No: BBMP/YNK/EE (Project)/TEND/04/2018-19 Dated: 09/07/2018 and BBMP/2018-19/BD/WORK_INDENT30904.
2) Agreement No: EE/Project/AG No: 20 /18-19, Dt : 30/10/2018

****

Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 29.1 and signing of the contract agreement for the work of **"Balance works for the construction of Additional classroom, Toilet and upgradation of existing 1st and 2nd floor Yelahanka Govt Degree College Yelahanka in Ward No. 01".** Tender Contract Price of **Rs.80,96,184.99/- (Rupees Eighty Lakhs Ninty Six Thousand One hundred & Eighty Four Paise Ninty Nine only) which works out to be (+) 7.95% above the estimated cost of Rs.74,99,939.78** of CSR 2016-17.

You are hereby instructed to proceed with the execution of the above said work in accordance with the contract documents in consultation of AEE (Project sub division) and complete the work within stipulated time of 11 months from the date of handing over of site by AEE (Project Sub Division) Yelahanka Zone. A copy of the rate list is herewith enclosed for your information and guidance.

Yours faithfully,

Executive Engineer. 30/X
Project Division, Yelahanka Zone.

Copy submitted to,

1.The Joint Commissioner (Yelahanka), for kind information.
2.The Chief Engineer (Yelahanka), for kind information.
3.The A.O (Project), for information.
4.Office file